

Bid Date	Bid Time	Job Name	Location	Pre-Bid Date	Pre-Bid Time	Estimator	Plans Rec'd from	Sub or Prime	Addenda or Letter #	Eng. Est. Cost for Project
1/8/25	3:00PM	FIVE STAR INTERTIE IMPROVEMENT	ROSEVILLE	12/5/24	10:00AM	JOHN	BUILDERS EXCHANGE	SUB	2	\$475,900.00
1/9/25	2:00PM	SJ VALVE PH 2B & 2C	MODESTO	12/11/24	10:00AM	LEW	SF PUBLIC UTILITIES	SUB	2	\$57,000,000.00
1/15/25	2:00PM	ELLA WAY WELL (REBID)	CITRUS HEIGHTS	11/25/24	9:00AM	STEVE	MOUNTAIN CASCADE	SUB		
1/16/25	2:00PM	CHILD NUTRITION WAREHOUSE	FAIRFIELD	12/19/24	1:00PM	JOHN	GIANT CONSTRUCTION	SUB		\$2,200,000.00
1/16/25	2:00PM	LANEY COLLEGE LIBRARY	OAKLAND	10/8/24	11:00AM	JOHN	ALTEN CONSTRUCTION	SUB	2	\$80,000,000.00
1/16/25	2:00PM	NEW GRANTLINE ELEMENTARY SCHOOL INC 1 & 2	RANCHO CORDOVA	1/3/25	9:00AM	JOHN	FLINT BUILDERS	SUB	1	
1/16/25	2:00PM	SUNOL VALLEY WATER TREATMENT PLANT SHORT TERM IMPROVEMENTS	SUNOL	11/12/24	3:00PM	LEW	SF PUBLIC UTILITIES	SUB	3	\$45,000,000-\$50,00,000
1/16/25	2:00PM	WELL 8 CONSTRUCTION IMPROVEMENT	HILMAR			JOHN	CONCO WET	SUB		
1/21/25	2:00PM	MODESTO HIGH SCHOOL MODERNIZATION INC 1	MODESTO	1/7/25	10:00AM	JOHN	ACME CONSTRUCTION	SUB	1	
1/22/25	11:00AM	RIO COSUMNES CORRECTIONAL CENTER PUMP STATION	ELK GROVE	12/4/24	8:00AM	STEVE	BUILDERS EXCHANGE	SUB	2	\$16,760,000.00
1/23/25	2:00PM	SAND CREEK SPORTS COMPLEX PH 1A	BRENTWOOD	12/19/24	10:00AM	JOHN	BOTHMAN CONSTRUCTION	SUB		\$22,135,674.00
1/28/25	10:00AM	MOTCO AMMUNITION HOLDING FACILITY	CONCORD			BARRY	OVERAA	SUB	1	\$25,000,000-\$100,000,000
1/28/25	11:00AM	HAYWARD WPCF ADMINISTRATION BUILDING	HAYWARD	12/17/24	10:00AM	LEW	BUILDERS EXCHANGE	SUB		\$36,600,000.00
1/28/25	2:00PM	LLNL NEW EMPLOYEE CENTER	LIVERMORE	1/6/25	10:00AM	JOHN	OVERAA	SUB		\$10,000,000-\$30,000,000
2/5/25	2:00PM	PATTERSON WQCF PH 3A WWTP EXPANSION	PATTERSON	12/11/2024 - 1/8/2025	11:00AM	JOHN	BUILDERS EXCHANGE	SUB	3	\$17,100,000.00
2/7/25	5:00PM	ARMIJO HIGH SCHOOL UPGRADES W/ CTE THEATER	FAIRFIELD	12/30/24	11:00AM	JOHN	CLARK / SULLIVAN CONSTRUCTION	SUB		