

Bid Date	Bid Time	Job Name	Location	Pre-Bid Date	Pre-Bid Time	Estimator	Plans Rec'd from	Sub or Prime	Addenda or Letter #	Eng. Est. Cost for Project
2/19/25	2:00PM	PATTERSON WQCF PH 3A WWTP EXPANSION	PATTERSON	12/11/2024 - 1/8/2025	11:00AM	LEW	BUILDERS EXCHANGE	SUB	7	\$17,100,000.00
2/20/25	2:00PM	METRO AIR PARK TANK AND BOOSTER STATION PH 2	SACRAMENTO	2/6/25	10:00AM	JOHN	BUILDERS EXCHANGE	SUB	1	\$6,607,000.00
2/24/25	2:00PM	LITTLE MANILA RISING CENTER	STOCKTON	1/7/25	10:00AM	JOHN	HAGGERTY CONSTRUCTION	SUB	ASI #2 / ADD 5	\$4,600,000.00
2/24/25	2:00PM	AG TECH INNOVATIONS CENTER	MERCED	1/16/2025 / 1/23/2025	10:00AM	JOHN	F & H CONSTRUCTION	SUB	2	\$18,000,000.00
2/25/25	2:00PM	KENNEDY HIGH SCHOOL: CAMPUS MODERNIZATION (BUDGET)	RICHMOND			JOHN	OVERAA	SUB		
2/25/25	2:00PM	MURRAY ES PHASE 3.3 - BLDG U MODERNIZATION	DUBLIN	2/6/25	3:00PM	JOHN	ROEBBELEN	SUB		
2/27/25	2:00PM	EL RIO SUBSTATION CONTROL BUILDING	ELVERTA			JOHN	ROEBBELEN	SUB	1	
2/27/25	2:00PM	SJCOE CULINARY LAB VENTURE ACADEMY	STOCKTON			JOHN	BZ CONSTRUCTION	SUB		
2/28/25	2:00PM	ENCINA HS DSA - FULL SITE RENOVATION	SACRAMENTO	2/6/25	3:30PM	JOHN	CORE CONSTRUCTION	SUB	1	\$26,000,000.00
3/11/25	12:00PM	SJC HISTORICAL MUSEUM PIONEER VILLAGE RECONFIGURATION	LODI	2/7/25	2:00PM	JOHN	HAGGERTY CONSTRUCTION	SUB	1	\$3,500,000.00
3/11/25	2:00PM	MANTECA WQCF SLUDGE THICKENER & DEWATERING UNIT NO. 3	MANTECA	2/27/25	1:00PM	LEW	CLARK BROS	SUB	1	
3/12/25	10:00AM	MOTCO AMMUNITION HOLDING FACILITY	CONCORD			BARRY	OVERAA	SUB	4	\$25,000,000-\$100,000,000
3/12/25	1:30PM	EBMUD: LAFAYETTE & WALNUT CREEK WTP CHEMICAL SYSTEM IMP	LAFAYETTE/ WALNUT CREEK	1/28/25	8:30AM	STEVE	EBMUD	SUB		\$45,000,000-\$55,000,000
3/17/25	5:00PM	ARMIJO HIGH SCHOOL UPGRADES W/ CTE THEATER	FAIRFIELD	2/20/25	3:30PM	JOHN	CLARK / SULLIVAN CONSTRUCTION	SUB	MEMO 2	