

Bid Date	Bid Time	Job Name	Location	Pre-Bid Date	Pre-Bid Time	Estimator	Plans Rec'd from	Sub or Prime	Addenda or Letter #	Eng. Est. Cost for Project
9/18/24	1:30PM	EBMUD: MWWTP BLEND TANKS AREA ODOR CONTROL AND DEGRITTING FACILITY IMPROVEMENTS	OAKLAND	4/2/24	1:00PM	LEW	BUILDERS EXCHANGE	SUB	5	\$5,300,000-\$6,500,000
9/18/24	2:00PM	GARFIELD WELL ELECTRICAL IMPROVEMENTS	CARMICHAEL			STEVE	BUILDERS EXCHANGE	SUB	1	\$1,198,400.00
9/24/24	2:00PM	SF FERRY TERMINAL WEST & EAST BERTH RAMP REHABILITATION	SAN FRANCISCO	8/7/24	10:00AM	BARRY	POWER ENGINEERING	SUB	3	\$6,600,000.00
9/24/24	2:00PM	WATERMAN WTP HIGH LIFT PUMP AND POWER UPGRADE	FAIRFIELD	8/29/24	2:00PM	LEW	BUILDERS EXCHANGE	SUB	1	\$660,000 - \$665,000
9/25/24	2:00PM	UPRR ROSEVILLE YARD PRIMARY REBUILD PHASE 1	ROSEVILLE			JOHN	HAL HAYS CONSTRUCTION	SUB	1	
9/25/24	1:30PM	EBMUD: FAY HILL PUMPING PLANT REPLACEMENT, RHEEM & SCENIC EAST PP	ALAMO, DANVILLE, MORAGA & SAN RAMON	8/20/24	9:00AM	STEVE	EBMUD	SUB	2	\$17,000,000-\$20,000,000
10/1/24	2:00PM	SJWD WTP FILTER BACKWASH HOOD FACILITIES REHABILITATION	GRANITE BAY	9/12/24	1:00PM	JOHN	GSE CONSTRUCTION	SUB		
10/2/24	1:30PM	EBMUD: MWWTP SECONDARY CLARIFIER REHABILITATION PHASE 4	OAKLAND	9/18/24	10:00AM	LEW	EBMUD	SUB		\$6,500,000-\$8,000,000
10/3/24	2:00PM	CMC WEBER AVENUE HEALTTH CENTER	STOCKTON	9/18/24	11:00AM	JOHN	W.L. BUTLER	SUB		
10/8/24	2:00PM	WELL #3 & WELL #5 MANGANESE REMOVAL SYSTEM & WELL #4 & #6 REMOVAL SYSTEM	SAN JOAQUIN COUNTY	9/10/24	10:00AM	LEW	MOUNTAIN CASCADE	SUB		\$13,000,000-\$15,000,000
10/9/24	1:30PM	EBMUD MMWTP GRIT DEWATERING	OAKLAND	9/4/24	10:00AM	STEVE	EBMUD	SUB		\$9,000,000-\$10,500,000
10/9/24	1:30PM	EBMUD WMWWTP OXYGEN PLANT REHABILITATION	OAKLAND	9/19/24	10:00AM	STEVE	EBMUD	SUB	1	\$9,000,000-\$10,000,000
10/15/24	2:00PM	ELLA WAY WELL	CITRUS HEIGHTS	9/11/24	9:00AM	JOHN	BUILDERS EXCHANGE	SUB	2	
10/16/24	2:00PM	TISDALE WEIR REHABILITATION AND FISH PASSAGE	SACRAMENTO COUNTY	9/1/24	10:00AM	JOHN	BUILDERS EXCHANGE	SUB	2	\$25,100,000-\$30,700,000
10/17/24	2:00PM	WALNUT PARK LIBRARY	DAVIS	9/19/24	2:00PM	JOHN	BUILDERS EXCHANGE	SUB		\$1,000,000.00
10/23/24	2:00PM	ECHO WATER FACILITY CHILLER REPLACEMENT	ELK GROVE	10/1/24	1:00PM	JOHN	BUILDERS EXCHANGE	SUB		\$16,078,000.00
11/12/24	2:00PM	TOKAY HS AG AREA SITE IMPROVEMENTS	LODI	8/15/24	9:00AM	JOHN	BUILDERS EXCHANGE	SUB	2	\$4,500,000.00
12/12/24	2:00PM	LANEY COLLEGE LIBRARY LEARNING RESOURCE CENTER (REBID)	OAKLAND	10/8/24	11:00AM	JOHN	BUILDERS EXCHANGE	SUB		\$80,000,000.00