

Bid Date	Bid Time	Job Name	Location	Pre-Bid Date	Pre-Bid Time	Estimator	Plans Rec'd from	Sub or Prime	Addenda or Letter #	Eng. Est. Cost for Project
2/27/25	2:00PM	EL RIO SUBSTATION CONTROL BUILDING	ELVERTA			JOHN	ROEBBELEN	SUB	3	
2/27/25	2:00PM	SJCOE CULINARY LAB VENTURE ACADEMY	STOCKTON	2/6/25	2:30PM	JOHN	BZ CONSTRUCTION	SUB	1	
3/11/25	12:00PM	SJC HISTORICAL MUSEUM PIONEER VILLAGE RECONFIGURATION	LODI	2/7/25	2:00PM	JOHN	HAGGERTY CONSTRUCTION	SUB	1	\$3,500,000.00
3/11/25	2:00PM	MANTECA WQCF SLUDGE THICKENER & DEWATERING UNIT NO. 3	MANTECA	2/27/25	1:00PM	LEW	CLARK BROS	SUB	2	\$28,200,000.00
3/12/25	10:00AM	MOTCO AMMUNITION HOLDING FACILITY	CONCORD			BARRY	OVERAA	SUB	4	\$25,000,000-\$100,000,000
3/17/25	5:00PM	ARMIJO HIGH SCHOOL UPGRADES W/ CTE THEATER	FAIRFIELD	2/20/25	3:30PM	JOHN	CLARK / SULLIVAN CONSTRUCTION	SUB	MEMO 3	
3/26/25	1:30PM	EBMUD: LAFAYETTE & WALNUT CREEK WTP CHEMICAL SYSTEM IMP	LAFAYETTE/WALNUT CREEK	1/28/25	8:30AM	STEVE	EBMUD	SUB	1	\$45,000,000-\$55,000,000