

Bid Date	Bid Time	Job Name	Location	Pre-Bid Date	Pre-Bid Time	Estimator	Plans Rec'd from	Sub or Prime	Addenda or Letter #	Eng. Est. Cost for Project
7/31/24	1:30PM	EBMUD: LAFAYETTE RESERVOIR RECREATION AREA WASTEWATR COLLECTION SYSTEM IMPROVEMENT	LAFAYETTE	6/3/24	9:00AM	STEVE	BUILDERS EXCHANGE	SUB	5	\$2,000,000-\$2,200,000
8/1/24	2:00PM	SOLANO WATER TREATMENT PLANT	DAVIS	6/11/24	10:00AM	LEW	BUILDERS EXCHANGE	SUB	2	\$26,300,000.00
8/1/24	2:00PM	STOCKTON ANIMAL SHELTER	STOCKTON	7/11/24	9:00AM	JOHN	PLANT CONSTRUCTION CO	SUB	LOC 3	\$8,200,000.00
8/6/24	2:00PM	CONSOLIDATED TREATMENT FACILITY PHASE 3 EXPANSION	LATHROP	6/26/24	11:00AM	STEVE	BUILDERS EXCHANGE	SUB	5	\$30,200,000.00
8/6/24	3:00PM	RECYCLED WATER SYSTEM UPGRADES PHASE 1	COLUSA	6/18/24	10:00AM	JOHN	MOUNTAIN CASCADE	SUB	2	\$5,600,000.00
8/9/24		SFPUC INTERIM SEP SIDESTREAM NUTRIENT REMOVAL	SAN FRANCISCO			BARRY	WESTERN WATER	SUB		
8/13/24	10:00AM	CCWD - RANDALL BOLD WTP SODIUM HYOCHLORITE & LIQUID AMMONIA SULFATE	OAKLEY	7/8/2024 & 7/23/2024	10:00AM	LEW	GSE CONSTRUCTION	SUB		\$4,589,000.00
8/14/24	2:00PM	CCCSD PLANT CONTROL SYSTEM I/O REPLACEMENT, PHASE 3 - PUMP & BLOWER BUILDING	MARTINEZ	8/6/24	10:00AM	BARRY	CCCSD	SUB	1	\$1,500,000.00
8/15/24	2:00PM	WQCF CAPACITY IMPPROVEMENTS	MANTECA	7/22/24	10:00AM	LEW	OWNER	SUB	3	\$10,000,000.00
8/27/24	2:00PM	SF FERRY TERMINAL WEST & EAST BERTH RAMP REHABILITATION	SAN FRANCISCO			BARRY	POWER ENGINEERING	SUB		
9/11/24	1:30PM	EBMUD: WMWWTP OXYGEN PLANT REHABILITATION	OAKLAND	7/30/24	9:00AM	STEVE	EBMUD	SUB		\$9,000,000-\$10,000,000
9/11/24	1:30PM	EBMUD: FAY HILL PUMPING PLANT REPLACEMENT, RHEEM & SCENIC EAST PP	ALAMO, DANVILLE, & MORAGA	8/20/24	9:00AM	STEVE	EBMUD	SUB		\$17,000,000-\$20,000,000
9/18/24	1:30PM	EBMUD: MWWTP BLEND TANKS AREA ODOR CONTROL AND DEGRITTING FACILITY IMPROVEMENTS	OAKLAND	4/2/24	1:00PM	LEW	BUILDERS EXCHANGE	SUB	4	\$5,300,000-\$6,500,000